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ADDENDUM #1 

REQUEST FOR PROPOSALS 

for 

CM/GC SERVICES   

North County Campus 

244 + 236 NW Kingwood Avenue, Redmond 

Deschutes County 
 

This addendum is part of the RFP solicitation documents for the above name project and 

modifies the original RFP documents dated January 3, 2022. Acknowledgement of receipt of 

this addendum is required as part of your proposal response.  

Item #1   Additional budget information for construction costs (1.1 in the RFP) 

For the 244 NW Kingwood remodel (Suite A), Deschutes County has budgeted 

$200/SF for the construction costs, including related site work.  

Related notes: 

1. Deschutes County wishes to maintain existing emergency power to this 

facility, so that this building can serve as an emergency shelter for County 

Services.  

2. Deschutes county is assuming the mechanical control system can be 

upgraded (in lieu of a new control system).  

3. Deschutes county is assuming a full replacement of the Fire Alarm System. 

For the 236 NW Kingwood remodel (Suites 1 and 3), Deschutes County has 

budgeted $110/SF for the construction costs, including related site work. This 

budget does not include any costs related 9-1-1 (Suite 2), including any essential 

facility upgrades.  

We understand that budget will be a conversation, especially in context of design 

priorities and current market conditions. This is why we are seeking a CMGC 

partner to help us with these projects.  

Item #2   Pre-construction Services, 3.3.6 Fee and Cost 

For purposes of budget tracking, Deschutes County would like to have 

preconstruction services fees broken down by:  

1. 244 NW Kingwood Avenue (Suite A) 

2. 236 NW Kingwood Avenue 

The selected firm will be asked to provide this during contract negotiations.  
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