

July 8, 2020

Subject: Contract for Old Bend Redmond Hwy/Tumalo Rd Intersection Improvement Project

NOTICE OF INTENT TO AWARD CONTRACT

On July 8, 2020, the Board of County Commissioners of Deschutes County, Oregon, considered proposals for the above-referenced project. The Board of County Commissioners determined that the successful bidder for the project was Knife River Corporation - Northwest with a bid of One Million One Hundred Fifty Six Thousand Seven Hundred Fifteen dollars (\$1,156,715.00).

This Notice of Intent to Award Contract is issued pursuant to Oregon Revised Statute (ORS) 279C.375. Any entity which believes that they are adversely affected or aggrieved by the intended award of contract set forth in this Notice may submit a written protest within seven (7) calendar days after the issuance of this Notice of Intent to Award Contract to the Board of County Commissioners of Deschutes County, Oregon, at Deschutes Services Building, 1300 NW Wall Street, Bend, Oregon 97703. **The seven (7) calendar day protest period will end at 5:00 PM on Wednesday, July 15, 2020.**

Any protest must be in writing and specify any grounds upon which the protest is based. Please refer to Oregon Administrative Rules (OAR) 137-047-0740. If a protest is filed within the protest period, a hearing will be held at a regularly-scheduled business meeting of the Board of County Commissioners of Deschutes County Oregon, acting as the Contract Review Board, in the Deschutes Services Building, 1300 NW Wall Street, Bend, Oregon 97703 within two (2) weeks of the end of the protest period.

If no protest is filed within the protest period, this Notice of Intent to Award Contract becomes an Award of Contract without further action by the County unless the Board of County Commissioners, for good cause, rescinds this Notice before the expiration of the protest period.


If you have any questions regarding this Notice of Intent to Award Contract or the procedures under which the County is proceeding, please contact Deschutes County Legal Counsel: telephone (541) 388-6625; FAX (541) 383-0496; or e-mail to david.doyle@deschutes.org.

DC-2020-172

Be advised that if no protest is received within the stated time period, the County is authorized to process the contract administratively.

Sincerely,

DESCHUTES COUNTY, OREGON

A handwritten signature in blue ink that reads "Patti Adair". The signature is written in a cursive style and is positioned above a horizontal line.

Patti Adair, Chair

cc: Posted on the Deschutes County, Oregon Bids and RFPs website at <http://www.deschutes.org/rfps> prior to 5:00 PM on the date of this Notice.

BID RESULTS

BID OPENING - 2:00 PM 7/1/2020

ITEMS	UNIT	QNTY	ENGINEER'S ESTIMATE		KNIFE RIVER CORPORATION - NORTHWEST		MARCUM & SONS LLC		
			UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1	Mobilization	LS	1	\$100,000.00	\$100,000.00	\$50,750.25	\$50,750.25	\$98,013.00	\$98,013.00
2	Temporary Protection And Direction Of Traffic	LS	1	\$25,000.00	\$25,000.00	\$15,500.00	\$15,500.00	\$15,960.00	\$15,960.00
3	Temporary Signs	SOFT	780	\$16.00	\$12,480.00	\$22.70	\$17,706.00	\$21.00	\$16,380.00
4	Temporary Barricades, Type III	EACH	45	\$115.00	\$5,175.00	\$1.00	\$45.00	\$0.01	\$0.45
5	Temporary Plastic Drums	EACH	140	\$40.00	\$5,600.00	\$3.00	\$420.00	\$35.00	\$4,900.00
6	Temporary Flexible Pavement Markers	EACH	700	\$1.25	\$875.00	\$0.45	\$315.00	\$1.50	\$1,050.00
7	Temporary Stripping	FOOT	13,600	\$0.15	\$2,040.00	\$0.25	\$3,400.00	\$0.20	\$2,720.00
8	Stripe Removal	FOOT	9,600	\$0.75	\$7,200.00	\$0.50	\$4,800.00	\$0.45	\$4,320.00
9	Bar Removal	SOFT	20	\$5.00	\$100.00	\$5.50	\$110.00	\$5.00	\$100.00
10	Temporary Pavement Bars	SOFT	20	\$10.00	\$200.00	\$11.00	\$220.00	\$2.00	\$40.00
11	Portable Changeable Message Signs	EACH	4	\$5,000.00	\$20,000.00	\$3,300.00	\$13,200.00	\$3,775.00	\$15,100.00
12	Flaggers	FOOT	1,500	\$50.00	\$75,000.00	\$55.40	\$83,100.00	\$0.01	\$15.00
13	Flagger Station Lighting	EACH	3	\$7,000.00	\$21,000.00	\$300.00	\$900.00	\$1,000.00	\$3,000.00
14	Erosion Control	LS	1	\$3,000.00	\$3,000.00	\$1,600.00	\$1,600.00	\$2,120.00	\$2,120.00
15	Sediment Fence	FOOT	1,450	\$3.00	\$4,350.00	\$2.70	\$3,915.00	\$1.62	\$2,349.00
16	Construction Survey Work	LS	1	\$27,000.00	\$27,000.00	\$28,000.00	\$28,000.00	\$26,000.00	\$26,000.00
17	Removal Of Pipes	FOOT	240	\$10.00	\$2,400.00	\$8.50	\$2,040.00	\$3.19	\$765.60
18	Removal Of Mailbox Supports	LS	1	\$500.00	\$500.00	\$195.00	\$195.00	\$106.00	\$106.00
19	Removal Of Surfacings	SOYD	7,300	\$9.00	\$65,700.00	\$3.00	\$21,900.00	\$2.83	\$20,659.00
20	Asphalt Pavement Saw Cutting	FOOT	1,900	\$2.00	\$3,800.00	\$0.75	\$1,425.00	\$1.00	\$1,900.00
21	Removal Of Fences	LS	1	\$1,240.00	\$1,240.00	\$2,600.00	\$2,600.00	\$2,142.00	\$2,142.00
22	Cleaning And Grubbing	ACRE	2.5	\$10,000.00	\$25,000.00	\$10,750.00	\$26,875.00	\$5,200.00	\$13,000.00
23	General Excavation	CUYD	3,413	\$24.00	\$81,912.00	\$21.25	\$72,526.25	\$28.83	\$98,396.79
24	Extra For Selected Topsoil Material	CUYD	320	\$20.00	\$6,400.00	\$32.00	\$10,240.00	\$14.77	\$4,726.40
25	Watering	MGAL	650	\$10.00	\$6,500.00	\$0.10	\$65.00	\$0.01	\$6.50
26	Finishing Roadbeds	LS	1	\$30,000.00	\$30,000.00	\$5,200.00	\$5,200.00	\$14,340.00	\$14,340.00
27	Loose Riprap, Class 50	CUYD	1.5	\$80.00	\$120.00	\$680.00	\$870.00	\$235.00	\$352.50
28	8 Inch Storm Sewer Pipe, 5 Ft Depth	FOOT	36	\$80.00	\$2,880.00	\$72.00	\$2,592.00	\$50.33	\$1,811.88
29	Concrete Inlets, Type G-2	EACH	1	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00
30	Cold Plane Pavement Removal, 2 Inches Deep	SOYD	1,545	\$5.00	\$7,725.00	\$3.00	\$4,635.00	\$6.76	\$10,444.20
31	3/4 Inch - 0 Aggregate Base	TON	4,075	\$25.00	\$101,875.00	\$23.75	\$96,781.25	\$31.76	\$129,422.00
32	Aggregate Shoulders	TON	1,800	\$25.00	\$45,000.00	\$29.42	\$52,956.00	\$31.76	\$57,168.00
33	Level 3, 1/2 Inch ACP Mixture, PG 70-28ER	TON	1,167	\$85.00	\$99,195.00	\$67.00	\$78,189.00	\$70.00	\$81,690.00
34	Level 3, 1/2 Inch ACP Mixture, PG 64-28	TON	1,950	\$75.00	\$146,250.00	\$66.00	\$128,700.00	\$68.50	\$133,575.00
35	Extra For Asphalt Approaches	EACH	1	\$800.00	\$800.00	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00
36	Concrete Curbs, High Strength, Low Profile Mount	FOOT	315	\$25.00	\$7,875.00	\$18.80	\$5,922.00	\$17.51	\$5,515.65
37	Concrete Curbs, High Strength, Low Profile Mount	FOOT	3,035	\$26.50	\$80,427.50	\$18.35	\$55,692.25	\$17.28	\$52,444.80
38	Concrete Curbs, High Strength, Wide Modified	FOOT	220	\$28.00	\$6,160.00	\$26.90	\$5,918.00	\$25.21	\$5,546.20
39	Stamped Concrete, 6 Inches Thick, Concrete Surf	SOFT	4,870	\$10.00	\$48,700.00	\$7.60	\$37,012.00	\$7.81	\$38,034.70
40	Stamped Concrete, 8 Inches Thick, Concrete Surf	SOFT	3,700	\$13.00	\$48,100.00	\$9.40	\$34,780.00	\$9.52	\$35,224.00
41	Bicycle Exit Ramp, Concrete Surfacing	SOFT	150	\$25.00	\$3,750.00	\$9.45	\$1,417.50	\$7.88	\$1,182.00
42	Curb Cut, Concrete Surfacing	SOFT	650	\$20.00	\$13,000.00	\$19.00	\$12,350.00	\$18.56	\$12,064.00
43	Permanent Surface Mounted Tubular Markers	EACH	50	\$60.00	\$3,000.00	\$135.50	\$6,775.00	\$125.00	\$6,250.00
44	Thermoplastic, Extruded Or Sprayed, Surface, No	FOOT	12,920	\$1.50	\$19,380.00	\$1.05	\$13,566.00	\$0.94	\$12,144.80
45	Pavement Bar, Type AB	SOFT	20	\$10.00	\$200.00	\$16.00	\$320.00	\$15.00	\$300.00
46	Pavement Legend, Type AB, Yield Line Triangle	EACH	32	\$50.00	\$1,600.00	\$60.00	\$1,920.00	\$55.00	\$1,760.00
47	Remove Existing Signs	LS	1	\$6,500.00	\$6,500.00	\$2,500.00	\$2,500.00	\$2,300.00	\$2,300.00
48	Remove And Reinstall Existing Signs	LS	1	\$1,500.00	\$1,500.00	\$600.00	\$600.00	\$550.00	\$550.00
49	Sign Support Footings	LS	1	\$9,450.00	\$9,450.00	\$17,350.00	\$17,350.00	\$16,000.00	\$16,000.00
50	Perforated Steel Square Tube Slip Base Sign Sup	LS	1	\$16,000.00	\$16,000.00	\$27,650.00	\$27,650.00	\$26,000.00	\$26,000.00
51	Signs, Standard Sheeting, Sheet Aluminum	SOFT	393	\$30.00	\$11,790.00	\$30.00	\$11,790.00	\$27.00	\$10,611.00
52	Removal Of Electrical Systems	LS	1	\$5,000.00	\$5,000.00	\$2,870.00	\$2,870.00	\$6,377.00	\$6,377.00
53	Pole Foundations	LS	1	\$50,000.00	\$50,000.00	\$35,850.00	\$35,850.00	\$39,572.00	\$39,572.00
54	Switching, Conduit, And Wiring	LS	1	\$77,000.00	\$77,000.00	\$78,000.00	\$78,000.00	\$49,500.00	\$49,500.00

OLD BEND - REDMOND HIGHWAY / TUMALO RD
 INTERSECTION IMPROVEMENT
 DESCHUTES COUNTY, OREGON
 PROJECT # W66087

BID RESULTS

BID OPENING : 2:00 PM 7/11/2020

		ENGINEER'S ESTIMATE		KNIFE RIVER CORPORATION - NORTHWEST 64500 O.B. RILEY RD BEND, OR 97703		MARCUM & SONS LLC 336 SW BLACK BUTTE BLVD REDMOND, OR 97756	
55	Water Quality Mixture	CUYD	350	\$100.00	\$35,000.00	\$100.00	\$35,000.00
56	Permanent Seeding, Mix No. 1, Native Seeding	ACRE	0.5	\$4,000.00	\$2,000.00	\$4,450.00	\$2,225.00
57	Permanent Seeding, Mix No. 2, Water Quality Swa	ACRE	0.2	\$6,000.00	\$1,200.00	\$4,680.00	\$936.00
58	Shrubs, #1 Container	EACH	91	\$20.00	\$1,820.00	\$120.00	\$10,920.00
59	Shrubs, #2 Container	EACH	27	\$35.00	\$945.00	\$119.00	\$3,213.00
60	Shrubs, #5 Container	EACH	9	\$50.00	\$450.00	\$292.00	\$2,628.00
61	Groundcovers, #1 Container	EACH	105	\$15.00	\$1,575.00	\$98.00	\$10,290.00
62	Rock Mulch a	TON	12	\$50.00	\$600.00	\$152.00	\$1,824.00
63	Rock Mulch b	TON	30	\$70.00	\$2,100.00	\$187.00	\$5,610.00
64	Conifer Trees, 6 Ft Height	EACH	3	\$200.00	\$600.00	\$810.00	\$2,430.00
65	Boulders	EACH	18	\$250.00	\$4,500.00	\$205.00	\$3,690.00
66	Removing and Rebuilding Fence, Barbed Wire Fel	FOOT	250	\$28.00	\$7,000.00	\$8.25	\$2,062.50
67	Pressure Treated Wood Post Fence	FOOT	512	\$25.00	\$12,800.00	\$19.00	\$9,728.00
68	Multiple Mailbox Supports	EACH	2	\$500.00	\$1,000.00	\$540.00	\$1,080.00
			TOTAL =	\$1,421,339.50		TOTAL =	\$1,156,715.00
						TOTAL =	\$1,175,114.07

OLD BEND - REDMOND HIGHWAY / TUMALO RD
 INTERSECTION IMPROVEMENT
 DESCHUTES COUNTY, OREGON
 PROJECT # W66087

BID RESULTS

BID OPENING : 2:00 PM 7/1/2020

ITEMS	ENGINEER'S ESTIMATE			JARON MCKERNAN ENTERPRISES, INC. 2448 SE 1ST ST REDMOND, OR 97756			HIGH DESERT AGGREGATE & PAVING, INC. PO BOX 1929 REDMOND, OR 97756		
	UNIT	QNTY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1	Mobilization	LS	1	\$100,000.00	\$100,000.00	\$59,801.50	\$59,801.50	\$155,000.00	\$155,000.00
2	Temporary Protection And Direction Of Traffic	LS	1	\$25,000.00	\$25,000.00	\$4,669.00	\$4,669.00	\$50,000.00	\$50,000.00
3	Temporary Signs	SOFT	780	\$16.00	\$12,480.00	\$45.15	\$35,217.00	\$32.00	\$24,960.00
4	Temporary Barricades, Type III	EACH	45	\$115.00	\$5,175.00	\$86.20	\$3,879.00	\$25.00	\$1,125.00
5	Temporary Plastic Drums	EACH	140	\$40.00	\$5,600.00	\$35.55	\$4,977.00	\$35.00	\$4,900.00
6	Temporary Flexible Pavement Markers	EACH	700	\$1.25	\$875.00	\$2.60	\$1,820.00	\$1.50	\$1,050.00
7	Temporary Striping	FOOT	13,600	\$0.15	\$2,040.00	\$0.22	\$2,992.00	\$0.45	\$6,120.00
8	Stripe Removal	FOOT	9,600	\$0.75	\$7,200.00	\$0.50	\$4,800.00	\$4.00	\$38,400.00
9	Bar Removal	SOFT	20	\$5.00	\$100.00	\$5.40	\$108.00	\$5.00	\$100.00
10	Temporary Pavement Bars	SOFT	20	\$10.00	\$200.00	\$10.80	\$216.00	\$10.00	\$200.00
11	Portable Changeable Message Signs	EACH	4	\$5,000.00	\$20,000.00	\$5,968.90	\$23,875.60	\$5,000.00	\$20,000.00
12	Flaggers	HOURL	1,500	\$50.00	\$75,000.00	\$66.80	\$100,200.00	\$65.00	\$97,500.00
13	Flagger Station Lighting	EACH	3	\$7,000.00	\$21,000.00	\$646.55	\$1,939.65	\$1,000.00	\$3,000.00
14	Erosion Control	LS	1	\$3,000.00	\$3,000.00	\$3,128.40	\$3,128.40	\$1,500.00	\$1,500.00
15	Sediment Fence	FOOT	1,450	\$3.00	\$4,350.00	\$2.05	\$2,972.50	\$4.00	\$5,800.00
16	Construction Survey Work	LS	1	\$27,000.00	\$27,000.00	\$26,885.50	\$26,885.50	\$30,000.00	\$30,000.00
17	Removal Of Pipes	FOOT	240	\$10.00	\$2,400.00	\$2.90	\$696.00	\$6.00	\$1,440.00
18	Removal Of Mailbox Supports	LS	1	\$500.00	\$500.00	\$219.35	\$219.35	\$500.00	\$500.00
19	Removal Of Surfacings	SOYD	7,300	\$9.00	\$65,700.00	\$3.05	\$22,265.00	\$7.00	\$51,100.00
20	Asphalt Pavement Saw Cutting	FOOT	1,900	\$2.00	\$3,800.00	\$1.30	\$2,470.00	\$1.50	\$2,850.00
21	Removal Of Fences	LS	1	\$1,240.00	\$1,240.00	\$1,318.55	\$1,318.55	\$2,700.00	\$2,700.00
22	Clearing And Grubbing	ACRE	2.5	\$10,000.00	\$25,000.00	\$8,450.30	\$21,125.75	\$7,000.00	\$17,500.00
23	General Excavation	CUYD	3,413	\$24.00	\$81,912.00	\$22.45	\$76,621.85	\$20.00	\$68,260.00
24	Extra For Selected Topsoil Material	CUYD	320	\$20.00	\$6,400.00	\$39.60	\$12,672.00	\$15.00	\$4,800.00
25	Watering	MGAAL	650	\$10.00	\$6,500.00	\$36.05	\$23,432.50	\$10.00	\$6,500.00
26	Finishing Roadbeds	LS	1	\$30,000.00	\$30,000.00	\$9,609.50	\$9,609.50	\$30,000.00	\$30,000.00
27	Loose Riprap, Class 50	CUYD	1.5	\$80.00	\$120.00	\$211.55	\$317.33	\$50.00	\$75.00
28	8 Inch Storm Sewer Pipe, 5 Ft Depth	FOOT	36	\$80.00	\$2,880.00	\$69.25	\$2,513.00	\$50.00	\$1,800.00
29	Concrete Inlets, Type G-2	EACH	1	\$4,000.00	\$4,000.00	\$2,354.65	\$2,354.65	\$2,200.00	\$2,200.00
30	Cold Plane Pavement Removal, 2 Inches Deep	SOYD	1,545	\$5.00	\$7,725.00	\$4.15	\$6,411.75	\$7.00	\$10,815.00
31	3/4 Inch - 0 Aggregate Base	TON	4,075	\$25.00	\$101,875.00	\$35.95	\$146,496.25	\$40.00	\$163,000.00
32	Aggregate Shoulders	TON	1,800	\$25.00	\$45,000.00	\$31.70	\$57,060.00	\$36.00	\$64,800.00
33	Level 3, 1/2 Inch ACP Mixture, PG 70-28ER	TON	1,167	\$85.00	\$99,195.00	\$81.90	\$95,577.30	\$98.00	\$114,366.00
34	Level 3, 1/2 Inch ACP Mixture, PG 64-28	TON	1,950	\$75.00	\$146,250.00	\$77.60	\$151,320.00	\$88.00	\$171,600.00
35	Extra For Asphalt Approaches	EACH	1	\$800.00	\$800.00	\$1,077.55	\$1,077.55	\$500.00	\$500.00
36	Concrete Curbs, High Strength, Low Profile Mount	FOOT	315	\$25.00	\$7,875.00	\$19.60	\$6,174.00	\$19.00	\$5,985.00
37	Concrete Curbs, High Strength, Low Profile Mount	FOOT	3,035	\$26.50	\$80,427.50	\$24.60	\$74,661.00	\$19.00	\$57,665.00
38	Concrete Curbs, High Strength, Wide Modified	FOOT	220	\$28.00	\$6,160.00	\$26.75	\$5,885.00	\$26.00	\$5,720.00
39	Stamped Concrete, 6 Inches Thick, Concrete Surf	SOFT	4,870	\$10.00	\$48,700.00	\$8.70	\$42,369.00	\$7.50	\$36,525.00
40	Stamped Concrete, 8 Inches Thick, Concrete Surf	SOFT	3,700	\$13.00	\$48,100.00	\$10.55	\$39,035.00	\$9.50	\$35,150.00
41	Bicycle Exit Ramp, Concrete Surfacing	SOFT	150	\$25.00	\$3,750.00	\$8.85	\$1,327.50	\$8.00	\$1,200.00
42	Curb Cut, Concrete Surfacing	SOFT	650	\$20.00	\$13,000.00	\$18.90	\$12,285.00	\$20.00	\$13,000.00
43	Permanent Surface Mounted Tubular Markers	EACH	50	\$60.00	\$3,000.00	\$88.35	\$4,417.50	\$125.00	\$6,250.00
44	Thermoplastic, Extruded Or Sprayed, Surface, Not	FOOT	12,920	\$1.50	\$19,380.00	\$1.01	\$13,049.20	\$1.15	\$14,858.00
45	Pavement Bar, Type AB	SOFT	20	\$10.00	\$200.00	\$16.15	\$323.00	\$15.00	\$300.00
46	Pavement Legend, Type AB, Yield Line Triangle	EACH	32	\$50.00	\$1,600.00	\$59.25	\$1,896.00	\$55.00	\$1,760.00
47	Remove Existing Signs	LS	1	\$6,500.00	\$6,500.00	\$5,657.25	\$5,657.25	\$2,300.00	\$2,300.00
48	Remove And Reinstall Existing Signs	LS	1	\$1,500.00	\$1,500.00	\$1,185.35	\$1,185.35	\$550.00	\$550.00
49	Sign Support Footings	LS	1	\$9,450.00	\$9,450.00	\$28,555.75	\$28,555.75	\$16,000.00	\$16,000.00
50	Perforated Steel Square Tube Slip Base Sign Supp	LS	1	\$16,000.00	\$16,000.00	\$29,848.75	\$29,848.75	\$25,500.00	\$25,500.00
51	Signs, Standard Sheeting, Sheet Aluminum	SOFT	393	\$30.00	\$11,790.00	\$22.65	\$8,901.45	\$27.00	\$10,611.00
52	Removal Of Electrical Systems	LS	1	\$5,000.00	\$5,000.00	\$2,865.30	\$2,865.30	\$9,100.00	\$9,100.00
53	Pole Foundations	LS	1	\$50,000.00	\$50,000.00	\$37,555.00	\$37,555.00	\$33,200.00	\$33,200.00
54	Switching, Conduit, And Wiring	LS	1	\$77,000.00	\$77,000.00	\$51,808.00	\$51,808.00	\$50,000.00	\$50,000.00

OLD BEND - REDMOND HIGHWAY / TUMALO RD
 INTERSECTION IMPROVEMENT
 DESCHUTES COUNTY, OREGON
 PROJECT # W66087

BID RESULTS

BID OPENING : 2:00 PM 7/1/2020

		ENGINEER'S ESTIMATE		JARON MCKERNAN ENTERPRISES, INC. 2448 SE 1ST ST REDMOND, OR 97756		HIGH DESERT AGGREGATE & PAVING, INC. PO BOX 1929 REDMOND, OR 97756	
55	Water Quality Mixture	CUYD	350	\$100.00	\$35,000.00		
56	Permanent Seeding, Mix No. 1, Native Seeding	ACRE	0.5	\$4,000.00	\$2,000.00	\$34,346.20	\$150.00
57	Permanent Seeding, Mix No. 2, Water Quality Swa	ACRE	0.2	\$6,000.00	\$1,200.00	\$4,655.10	\$4,200.00
58	Shrubs, #1 Container	EACH	91	\$20.00	\$1,820.00	\$118.20	\$4,500.00
59	Shrubs, #2 Container	EACH	27	\$35.00	\$945.00	\$118.25	\$110.00
60	Shrubs, #5 Container	EACH	9	\$50.00	\$450.00	\$290.20	\$110.00
61	Groundcovers, #1 Container	EACH	105	\$15.00	\$1,575.00	\$96.75	\$2,430.00
62	Rock Mulch a	TON	12	\$50.00	\$600.00	\$151.20	\$100.00
63	Rock Mulch b	TON	30	\$70.00	\$2,100.00	\$185.90	\$150.00
64	Conifer Trees, 6 Ft Height	EACH	3	\$200.00	\$600.00	\$806.00	\$175.00
65	Boulders	EACH	18	\$250.00	\$4,500.00	\$99.80	\$750.00
66	Removing and Rebuilding Fence, Barbed Wire Fel	FOOT	250	\$28.00	\$7,000.00	\$8.20	\$200.00
67	Pressure Treated Wood Post Fence	FOOT	512	\$25.00	\$12,800.00	\$18.85	\$7.60
68	Multiple Mailbox Supports	EACH	2	\$500.00	\$1,000.00	\$1,535.55	\$17.50
				TOTAL =	\$1,421,339.50	TOTAL =	\$500.00
						TOTAL =	\$1,553,380.00



Deschutes County Board of Commissioners
1300 NW Wall St, Bend, OR 97703
(541) 388-6570 – Fax (541) 385-3202 – <https://www.deschutes.org/>

AGENDA REQUEST & STAFF REPORT

For Board of Commissioners BOCC Wednesday Meeting of July 8, 2020

DATE: July 1, 2020

FROM: Cody Smith, Road Department,

TITLE OF AGENDA ITEM:

Consideration of Chair Signature of Document No. 2020-172, a Notice of Intent to Award Contract for the Old Bend Redmond Hwy/Tumalo Rd Intersection Improvement Project to Knife River Corporation - Northwest.

RECOMMENDATION & ACTION REQUESTED:

Motion for approval of Board Chair signature of Document No. 2020-172.

BACKGROUND AND POLICY IMPLICATIONS:

Deschutes County Road Department prepared bid solicitation documents for the Old Bend Redmond Hwy/Tumalo Rd Intersection Improvement project. The project scope of work includes constructing a roundabout and other incidental work at the intersection of Old Bend Redmond Hwy and Tumalo Rd. The project was advertised in the *Daily Journal of Commerce* and the *Bend Bulletin* on June 10, 2020. The Department opened bids at 2:00 P.M. on July 1, 2020.

Four (4) bids were received for this project. The bid results are as follows:

Knife River Corporation - Northwest	\$ 1,156,715.00
Marcum and Sons, LLC	\$ 1,175,114.07
Jaron McKernan Enterprises, Inc.	\$ 1,346,569.25
High Desert Aggregate and Paving, Inc.	\$ 1,553,380.00
Engineer's Estimate	\$ 1,421,339.50

This action issues a Notice of Intent to Award the contract to the apparent low bidder, Knife River Corporation - Northwest, and allows seven days for concerned parties to protest the award. If there is no protest within the seven-day period, the contract will be awarded to the apparent low bidder. The bid tabulation, including the Engineer's estimate, is attached.

FISCAL IMPLICATIONS: The project is included in the Road CIP budget for Fiscal Year 2021.

ATTENDANCE: Cody Smith, County Engineer