

Addendum #2

RFP for A/E Services Deschutes County Public Safety Campus Master Plan Update and Sheriff's Office and Jail Projects Document # 2021-934

Addendum Issued: December 16, 2021

NOTICE TO ALL POTENTIAL RESPONDENTS:

The Request for Proposals (RFP) is modified as set forth in this addendum. The original RFP documents and any previously issued addenda remain in full force and effect, except as modified by this addendum, which is hereby made part of the RFP. Respondent shall take this addendum into consideration when preparing and submitting their Proposal.

- **Item 1.** Proposal due date is modified to <u>Tuesday</u>, <u>December 28</u>, <u>2021</u>, at 2:00 pm PT.
- **Item 2.** Mandatory Tour pictures are attached: Sheriff's Office (3 pp.), Adult Jail (5 pp.), Work Center (1 p.).
- Item 3. Question #1: What is the Cost of the Work?
 - Answer #1: Construction values will be determined as a result of this RFP.

Funding is allocated to Campus Master Planning and Facilities Condition

Assessment professional design fees through the fiscal year.

Additional funds have been allocated to professional design fees for Programming and Schematic Design of the Adult Jail and the Sheriff's

Office Administration Building.

Item 4. Question #2: Which Proposal subsection should include individual architecture team

members, where should their resumes be included, are the resumes

included in the page count?

Answer #2: Include prime team members in 1B. Include subconsultants in 2D.

Resumes are not included in the page count.

End of Addendum

Sheriff's Office Photos1/3














Sheriff's Office Photos 2/3














Sheriff's Office Photos 3/3











Adult Jail Photos 1/5













Adult Jail Photos 2/5














Adult Jail Photos 3/5













Adult Jail Photos 4/5
















Adult Jail Photos 5/5











Work Center Photos 1/1











