
 

 
 
 
 
FOR: Paving of Powell Butte Hwy: County Line to McGrath Road   

SEALED BID MUST BE RECEIVED BY: Wed., Feb. 24, 2021@ 2:00 AND WILL OPEN AT THAT TIME. 
SUBCONTRACTOR DISCLOSURE STATEMENT in sealed bid or in by:   

 

 
NAME 

 
ADDRESS 

PHONE 
NO. 

FAX 
NO. 

DATE 
MAILED 

ADDEND 
SENT 

Becky Collins COBA 
1051 NE 4th Street 
Bend, OR 97701 
E: plans@coba.org  

541- 
389- 
1058 

541- 
389- 
1545 

  

Brie Kidwell Contractor Plan Center 
5468 SE International Way 
Milwaukie, OR 97222 
E: brie@contractorplancenter.com 

503- 
650- 
0148 

   

Lori SCE 
2256 Judson Street SE 
Salem, OR 97302 
E: lori@sceonline.org  

503- 
362- 
7957 

   

Nathan Kranyak Knife River Corporation - Northwest 
64500 OB Riley Rd. 
Bend, OR 97702 
E: Nathan.kranyak@kniferiver.com 

541- 
410- 
4480 

   

Diane J. Chartier Douglas Plan Center 
3060 NE Diamond Lake Blvd., Suite B 
Roseburg, OR 97471 
E: dcplancenter@aasurveying.com 

541- 
440- 
9030 

   

Grant Youngren Granite Construction Company 16821 
SE McGillivray Blvd. Ste. 210B 
Vancouver, WA 98683 
E: grant.youngren@gcinc.com 

360- 
831- 
5529 

360- 
254- 
9592 

  

Sera Mattson Seattle Daily Journal of Commerce 
83 Columbia St., Ste. 200 
Seattle, WA 98104 
E: plans@djc.com  

206- 
622- 
8272 

   

Jeff Matteson Klamath Builders Exchange 
724 Main St., Ste. 206 
Klamath Falls, OR 97601 
E: jmattkbe@klamathbuilders.com 

541- 
882- 
9480 

541- 
882- 
1001 

  

Connie Briese Premier Builders Exchange 
PO Box 6731 
Bend, OR 97708 
E: admin@plansonfile.com 

541- 
389- 
0123 
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NAME 

 
ADDRESS 

PHONE 
NO. 

FAX 
NO. 

DATE 
MAILED 

ADDEND 
SENT 

Miranda Jimerson Tri-City Construction Council 
20 E. Kennewick Ave. 
Kennewick, WA 99336 
E: bidinfo@tcplancenter.com 

509- 
582- 
7424 

   

Mike Moore High Desert Aggregate & Paving 
PO Box 1929 
Redmond, OR 97756 
E: mikem@highdesertaggregate.com 

541- 
504- 
8566 

   

Jeff Curl Tri County Paving 
PO Box 1621 
Redmond, OR 97756 
E: jeff@tricountypaving.net 

541- 
408- 
4926 

541- 
647- 
6515 

  

Robyn Stevens Spokane Regional Plan Center 
209 N Havana 
Spokane, WA 99202 
E: projectinfo@plancenter.net 

509- 
328- 
9600 

509- 
328- 
7279 

  

Jaya Lakshmil Dodge Data & Analytics 
4300 Beltway Place, Ste. 150 
Arlington, TX 76019 
E: jayalakshmil@construction.com 

413- 
376- 
7032 

609- 
336- 
2767 

  

Morgan Stinson ConstructConnect 
3825 Edwards Rd., Ste. 800 
Cincinnati, OH 45209 
E: content@constructconnect.com 

800- 
364- 
2059 

   

Plan Center 
Administration 

Abadan Plan Center 
603 E 2nd Avenue 
Spokane, WA 99202 
E: planroom@abadanplancenter.com 

509- 
747- 
2964 

   

Antara Bhowmik The Blue Book Building & Construction 
Network 
800 E. Main St. Jefferson Valley, NY 10535 
 
E: projectleads@mail.thebluebook.com  
 

 

800 
431- 
2584 
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