

SMITH ROCK WAY BRIDGE #15452 REPLACEMENT  
 DESCHUTES COUNTY, OREGON

PROJECT # W66106

**BID RESULTS**

BID OPENING : 2:00 PM 11/15/2023

				ENGINEER'S ESTIMATE		MARCUM AND SONS LLC 336 SW BLACK BUTTE BLVD. REDMOND, OR 97756		DESCHUTES CONSTRUCTION CORP. 494 SW VETERANS WAY, SUITE 5 REDMOND, OR 97756		CASCADE CIVIL CORP 255 SE BLACK BUTTE BLVD. REDMOND, OR 97756	
ITEM	UNIT	QTY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1	Mobilization	LS	1	\$152,440.78	\$152,440.78	\$71,120.00	\$71,120.00	\$84,044.00	\$84,044.00	\$62,895.00	\$62,895.00
2	Temporary Work Zone Traffic Control, Complete	LS	1	\$59,676.69	\$59,676.69	\$22,000.00	\$22,000.00	\$7,080.00	\$7,080.00	\$19,000.00	\$19,000.00
3	Temporary Work Access and Containment	LS	1	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.00	\$1,882.00	\$1,882.00	\$3,500.00	\$3,500.00
4	Erosion Control	LS	1	\$30,000.00	\$30,000.00	\$1,000.00	\$1,000.00	\$1,568.00	\$1,568.00	\$1,100.00	\$1,100.00
5	Sediment Barrier, Type 3	FOOT	400	\$8.00	\$3,200.00	\$5.00	\$2,000.00	\$2.90	\$1,160.00	\$2.50	\$1,000.00
6	Check Dam, Type 3	EACH	4	\$100.00	\$400.00	\$200.00	\$800.00	\$236.00	\$944.00	\$132.00	\$528.00
7	Plastic Sheeting	SQYD	200	\$1.00	\$200.00	\$2.50	\$500.00	\$4.50	\$900.00	\$11.00	\$2,200.00
8	Pollution Control Plan	LS	1	\$2,000.00	\$2,000.00	\$50.00	\$50.00	\$660.00	\$660.00	\$1,500.00	\$1,500.00
9	Construction Survey Work	LS	1	\$20,787.38	\$20,787.38	\$11,000.00	\$11,000.00	\$7,608.00	\$7,608.00	\$13,000.00	\$13,000.00
10	Removal of Structures and Obstructions	LS	1	\$19,483.51	\$19,483.51	\$3,040.00	\$3,040.00	\$1,400.00	\$1,400.00	\$3,500.00	\$3,500.00
11	Clearing and Grubbing	LS	1	\$16,537.39	\$16,537.39	\$3,570.00	\$3,570.00	\$2,350.00	\$2,350.00	\$3,500.00	\$3,500.00
12	General Excavation	CUYD	263	\$65.00	\$17,095.00	\$43.16	\$11,351.08	\$50.00	\$13,150.00	\$46.00	\$12,098.00
13	Subgrade Geotextile	SQYD	1,210	\$4.00	\$4,840.00	\$1.50	\$1,815.00	\$3.00	\$3,630.00	\$1.80	\$2,178.00
14	Loose Riprap, Class 50	CUYD	20	\$200.00	\$4,000.00	\$96.00	\$1,920.00	\$120.00	\$2,400.00	\$215.00	\$4,300.00
15	Drainage Curbs	FOOT	60	\$25.00	\$1,500.00	\$40.00	\$2,400.00	\$45.00	\$2,700.00	\$47.00	\$2,820.00
16	Bridge Removal Work	LS	1	\$65,400.00	\$65,400.00	\$13,650.00	\$13,650.00	\$17,000.00	\$17,000.00	\$35,000.00	\$35,000.00
17	Structre Excavation	LS	1	\$29,640.00	\$29,640.00	\$15,210.00	\$15,210.00	\$25,000.00	\$25,000.00	\$19,000.00	\$19,000.00
18	Granular Structure Backfill	LS	1	\$26,400.00	\$26,400.00	\$15,420.00	\$15,420.00	\$14,500.00	\$14,500.00	\$22,000.00	\$22,000.00
19	Furnish Pile Driving Equipment	LS	1	\$40,000.00	\$40,000.00	\$13,470.00	\$13,470.00	\$20,000.00	\$20,000.00	\$25,500.00	\$25,500.00
20	Furnish PP 16 X 0.5 Steel Piles	FOOT	235	\$75.00	\$17,625.00	\$77.87	\$18,299.45	\$75.00	\$17,625.00	\$120.00	\$28,200.00
21	Drive PP 16 X 0.5 Steel Piles	EACH	12	\$1,800.00	\$21,600.00	\$800.00	\$9,600.00	\$240.00	\$2,880.00	\$250.00	\$3,000.00
22	Reinforced Pile Tips	EACH	12	\$275.00	\$3,300.00	\$425.00	\$5,100.00	\$630.00	\$7,560.00	\$330.00	\$3,960.00
23	PP 16 X 0.5 Steel Pile Splices	EACH	3	\$415.00	\$1,245.00	\$10.00	\$30.00	\$560.00	\$1,680.00	\$200.00	\$600.00
24	Reinforcement, Grade 60	LS	1	\$20,896.70	\$20,896.70	\$16,190.00	\$16,190.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00
25	General Structural Concrete, Class 4000	LS	1	\$68,800.00	\$68,800.00	\$56,020.00	\$56,020.00	\$50,000.00	\$50,000.00	\$53,000.00	\$53,000.00
26	Reinforced Concrete Bridge Approach Slabs	SQYD	148	\$450.00	\$66,600.00	\$362.09	\$53,589.32	\$400.00	\$59,200.00	\$208.00	\$30,784.00
27	30 Inch Precast Prestressed Slabs	FOOT	665	\$900.00	\$598,500.00	\$597.59	\$397,397.35	\$604.00	\$401,660.00	\$710.00	\$472,150.00
28	3 Tube Steel Rail	FOOT	142	\$295.00	\$41,890.00	\$346.63	\$49,221.46	\$292.00	\$41,464.00	\$260.00	\$36,920.00
29	Aggregate Base and Shoulders	TON	750	\$55.00	\$41,250.00	\$35.21	\$26,407.50	\$65.00	\$48,750.00	\$55.00	\$41,250.00
30	Level 3, 1/2 Inch ACP Mixture	TON	380	\$150.00	\$57,000.00	\$105.00	\$39,900.00	\$126.00	\$47,880.00	\$128.00	\$48,640.00
31	Level 3, 1/2 Inch ACP Mixture in Leveling	TON	40	\$250.00	\$10,000.00	\$105.00	\$4,200.00	\$126.00	\$5,040.00	\$128.00	\$5,120.00
32	Extra for Asphalt Approaches	EACH	2	\$1,500.00	\$3,000.00	\$750.00	\$1,500.00	\$1,100.00	\$2,200.00	\$915.00	\$1,830.00
33	Guardrail Anchors, Type 1 Modified	EACH	4	\$4,999.00	\$19,996.00	\$785.00	\$3,140.00	\$853.00	\$3,412.00	\$1,060.00	\$4,240.00
34	Guardrail Transition	EACH	4	\$5,000.00	\$20,000.00	\$3,100.00	\$12,400.00	\$3,370.00	\$13,480.00	\$4,220.00	\$16,880.00
35	Guardrail Terminals, Non-Flared, Test Level 3	EACH	4	\$4,500.00	\$18,000.00	\$3,925.00	\$15,700.00	\$4,266.00	\$17,064.00	\$5,300.00	\$21,200.00
36	Midwest Guardrail System, Type 3	FOOT	25	\$150.00	\$3,750.00	\$110.00	\$2,750.00	\$120.00	\$3,000.00	\$150.00	\$3,750.00
37	Milepost Marker Posts	EACH	2	\$250.00	\$500.00	\$350.00	\$700.00	\$272.00	\$544.00	\$200.00	\$400.00
38	Longitudinal Pavement Markings - Paint	FOOT	1,800	\$2.00	\$3,600.00	\$1.38	\$2,484.00	\$3.00	\$5,400.00	\$3.30	\$5,940.00
39	Remove Existing Signs	LS	1	\$500.00	\$500.00	\$200.00	\$200.00	\$628.00	\$628.00	\$1,000.00	\$1,000.00
40	Remove and Reinstall Existing Signs	LS	1	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,882.00	\$1,882.00	\$2,000.00	\$2,000.00
41	Permanent Seeding, Mix No. 1	ACRE	1	\$8,000.00	\$4,000.00	\$6,200.00	\$3,100.00	\$6,739.00	\$3,369.50	\$7,500.00	\$3,750.00
42	Type 1 Fence	FOOT	70	\$80.00	\$5,600.00	\$20.00	\$1,400.00	\$18.00	\$1,260.00	\$30.00	\$2,100.00
43	12 Foot Single Gates	EACH	1	\$1,800.00	\$1,800.00	\$1,500.00	\$1,500.00	\$2,008.00	\$2,008.00	\$4,300.00	\$4,300.00
44	Relocate Existing Irrigation Line	EACH	1	\$10,000.00	\$10,000.00	\$5,220.00	\$5,220.00	\$3,100.00	\$3,100.00	\$8,000.00	\$8,000.00
				<b>TOTAL =</b>	<b>\$1,559,053.45</b>	<b>TOTAL =</b>	<b>\$917,865.16</b>	<b>TOTAL =</b>	<b>\$963,062.50</b>	<b>TOTAL =</b>	<b>\$1,053,633.00</b>

SMITH ROCK WAY BRIDGE #15452 REPLACEMENT  
 DESCHUTES COUNTY, OREGON

PROJECT # W66106

**BID RESULTS**

BID OPENING : 2:00 PM 11/15/2023

				ENGINEER'S ESTIMATE		WALDRON AND SONS, INC. 64330 OLD BEND-REDMOND HWY. BEND, OR 97703		JAL CONSTRUCTION 123 SE 4TH STREET BEND, OR 97702	
<b>BID RESULTS</b>									
<b>BID OPENING : 2:00 PM 11/15/2023</b>									
ITEM	UNIT	QTY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1	Mobilization	LS	1	\$152,440.78	\$152,440.78	\$104,877.08	\$104,877.08	\$100,000.00	\$100,000.00
2	Temporary Work Zone Traffic Control, Complete	LS	1	\$59,676.69	\$59,676.69	\$32,777.00	\$32,777.00	\$25,000.00	\$25,000.00
3	Temporary Work Access and Containment	LS	1	\$25,000.00	\$25,000.00	\$19,700.00	\$19,700.00	\$10,000.00	\$10,000.00
4	Erosion Control	LS	1	\$30,000.00	\$30,000.00	\$2,125.00	\$2,125.00	\$6,000.00	\$6,000.00
5	Sediment Barrier, Type 3	FOOT	400	\$8.00	\$3,200.00	\$6.00	\$2,400.00	\$4.50	\$1,800.00
6	Check Dam, Type 3	EACH	4	\$100.00	\$400.00	\$125.00	\$500.00	\$100.00	\$400.00
7	Plastic Sheeting	SQYD	200	\$1.00	\$200.00	\$7.00	\$1,400.00	\$1.00	\$200.00
8	Pollution Control Plan	LS	1	\$2,000.00	\$2,000.00	\$1,777.00	\$1,777.00	\$1,500.00	\$1,500.00
9	Construction Survey Work	LS	1	\$20,787.38	\$20,787.38	\$9,900.00	\$9,900.00	\$12,000.00	\$12,000.00
10	Removal of Structures and Obstructions	LS	1	\$19,483.51	\$19,483.51	\$16,500.00	\$16,500.00	\$11,000.00	\$11,000.00
11	Clearing and Grubbing	LS	1	\$16,537.39	\$16,537.39	\$22,750.00	\$22,750.00	\$10,000.00	\$10,000.00
12	General Excavation	CUYD	263	\$65.00	\$17,095.00	\$19.75	\$5,194.25	\$65.00	\$17,095.00
13	Subgrade Geotextile	SQYD	1,210	\$4.00	\$4,840.00	\$1.67	\$2,020.70	\$1.50	\$1,815.00
14	Loose Riprap, Class 50	CUYD	20	\$200.00	\$4,000.00	\$100.00	\$2,000.00	\$90.00	\$1,800.00
15	Drainage Curbs	FOOT	60	\$25.00	\$1,500.00	\$29.77	\$1,786.20	\$35.00	\$2,100.00
16	Bridge Removal Work	LS	1	\$65,400.00	\$65,400.00	\$68,000.00	\$68,000.00	\$35,000.00	\$35,000.00
17	Structre Excavation	LS	1	\$29,640.00	\$29,640.00	\$7,695.00	\$7,695.00	\$15,000.00	\$15,000.00
18	Granular Structure Backfill	LS	1	\$26,400.00	\$26,400.00	\$7,700.00	\$7,700.00	\$8,500.00	\$8,500.00
19	Furnish Pile Driving Equipment	LS	1	\$40,000.00	\$40,000.00	\$27,700.00	\$27,700.00	\$30,000.00	\$30,000.00
20	Furnish PP 16 X 0.5 Steel Piles	FOOT	235	\$75.00	\$17,625.00	\$64.00	\$15,040.00	\$95.00	\$22,325.00
21	Drive PP 16 X 0.5 Steel Piles	EACH	12	\$1,800.00	\$21,600.00	\$777.00	\$9,324.00	\$200.00	\$2,400.00
22	Reinforced Pile Tips	EACH	12	\$275.00	\$3,300.00	\$275.00	\$3,300.00	\$300.00	\$3,600.00
23	PP 16 X 0.5 Steel Pile Splices	EACH	3	\$415.00	\$1,245.00	\$350.00	\$1,050.00	\$1.00	\$3.00
24	Reinforcement, Grade 60	LS	1	\$20,896.70	\$20,896.70	\$16,750.00	\$16,750.00	\$20,000.00	\$20,000.00
25	General Structural Concrete, Class 4000	LS	1	\$68,800.00	\$68,800.00	\$40,777.00	\$40,777.00	\$75,000.00	\$75,000.00
26	Reinforced Concrete Bridge Approach Slabs	SQYD	148	\$450.00	\$66,600.00	\$327.77	\$48,509.96	\$500.00	\$74,000.00
27	30 Inch Precast Prestressed Slabs	FOOT	665	\$900.00	\$598,500.00	\$597.00	\$397,005.00	\$600.00	\$399,000.00
28	3 Tube Steel Rail	FOOT	142	\$295.00	\$41,890.00	\$371.13	\$52,700.46	\$360.00	\$51,120.00
29	Aggregate Base and Shoulders	TON	750	\$55.00	\$41,250.00	\$40.17	\$30,127.50	\$40.00	\$30,000.00
30	Level 3, 1/2 Inch ACP Mixture	TON	380	\$150.00	\$57,000.00	\$105.00	\$39,900.00	\$110.00	\$41,800.00
31	Level 3, 1/2 Inch ACP Mixture in Leveling	TON	40	\$250.00	\$10,000.00	\$105.00	\$4,200.00	\$110.00	\$4,400.00
32	Extra for Asphalt Approaches	EACH	2	\$1,500.00	\$3,000.00	\$800.00	\$1,600.00	\$800.00	\$1,600.00
33	Guardrail Anchors, Type 1 Modified	EACH	4	\$4,999.00	\$19,996.00	\$1,250.00	\$5,000.00	\$840.00	\$3,360.00
34	Guardrail Transition	EACH	4	\$5,000.00	\$20,000.00	\$6,000.00	\$24,000.00	\$3,315.00	\$13,260.00
35	Guardrail Terminals, Non-Flared, Test Level 3	EACH	4	\$4,500.00	\$18,000.00	\$4,175.00	\$16,700.00	\$4,200.00	\$16,800.00
36	Midwest Guardrail System, Type 3	FOOT	25	\$150.00	\$3,750.00	\$100.00	\$2,500.00	\$115.00	\$2,875.00
37	Milepost Marker Posts	EACH	2	\$250.00	\$500.00	\$60.00	\$120.00	\$200.00	\$400.00
38	Longitudinal Pavement Markings - Paint	FOOT	1,800	\$2.00	\$3,600.00	\$6.00	\$10,800.00	\$1.50	\$2,700.00
39	Remove Existing Signs	LS	1	\$500.00	\$500.00	\$177.00	\$177.00	\$350.00	\$350.00
40	Remove and Reinstall Existing Signs	LS	1	\$1,000.00	\$1,000.00	\$277.00	\$277.00	\$350.00	\$350.00
41	Permanent Seeding, Mix No. 1	ACRE	1	\$8,000.00	\$4,000.00	\$7,000.00	\$3,500.00	\$6,630.00	\$3,315.00
42	Type 1 Fence	FOOT	70	\$80.00	\$5,600.00	\$18.50	\$1,295.00	\$50.00	\$3,500.00
43	12 Foot Single Gates	EACH	1	\$1,800.00	\$1,800.00	\$1,600.00	\$1,600.00	\$2,000.00	\$2,000.00
44	Relocate Existing Irrigation Line	EACH	1	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00	\$3,500.00	\$3,500.00
				<b>TOTAL =</b>	<b>\$1,559,053.45</b>	<b>TOTAL =</b>	<b>\$1,065,555.15</b>	<b>TOTAL =</b>	<b>\$1,066,868.00</b>

SMITH ROCK WAY BRIDGE #15452 REPLACEMENT  
 DESCHUTES COUNTY, OREGON

PROJECT # W66106

**BID RESULTS**

BID OPENING : 2:00 PM 11/15/2023

				ENGINEER'S ESTIMATE		BENT LLC 36750 RICHARDSON GAP RD. SCIO, OR 97374		OREGON STATE BRIDGE CONSTRUCTION INC. PO BOX 310 STAYTON, OR 97383		GRANITE CONSTRUCTION CO. 16821 SE MCGILLIVRAY BLVD., SUITE 210B VANCOUVER, WA 98683	
ITEM	UNIT	QTY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1	Mobilization	LS	1	\$152,440.78	\$152,440.78	\$101,600.00	\$101,600.00	\$129,000.00	\$129,000.00	\$145,000.00	\$145,000.00
2	Temporary Work Zone Traffic Control, Complete	LS	1	\$59,676.69	\$59,676.69	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$64,862.00	\$64,862.00
3	Temporary Work Access and Containment	LS	1	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$6,460.00	\$6,460.00
4	Erosion Control	LS	1	\$30,000.00	\$30,000.00	\$3,000.00	\$3,000.00	\$7,750.00	\$7,750.00	\$8,460.00	\$8,460.00
5	Sediment Barrier, Type 3	FOOT	400	\$8.00	\$3,200.00	\$8.00	\$3,200.00	\$6.50	\$2,600.00	\$7.00	\$2,800.00
6	Check Dam, Type 3	EACH	4	\$100.00	\$400.00	\$150.00	\$600.00	\$200.00	\$800.00	\$350.00	\$1,400.00
7	Plastic Sheeting	SQYD	200	\$1.00	\$200.00	\$2.00	\$400.00	\$4.00	\$800.00	\$8.00	\$1,600.00
8	Pollution Control Plan	LS	1	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$1,040.00	\$1,040.00
9	Construction Survey Work	LS	1	\$20,787.38	\$20,787.38	\$11,000.00	\$11,000.00	\$11,000.00	\$11,000.00	\$12,200.00	\$12,200.00
10	Removal of Structures and Obstructions	LS	1	\$19,483.51	\$19,483.51	\$2,100.00	\$2,100.00	\$11,500.00	\$11,500.00	\$1,320.00	\$1,320.00
11	Clearing and Grubbing	LS	1	\$16,537.39	\$16,537.39	\$4,500.00	\$4,500.00	\$25,000.00	\$25,000.00	\$5,140.00	\$5,140.00
12	General Excavation	CUYD	263	\$65.00	\$17,095.00	\$45.00	\$11,835.00	\$67.00	\$17,621.00	\$98.00	\$25,774.00
13	Subgrade Geotextile	SQYD	1,210	\$4.00	\$4,840.00	\$2.00	\$2,420.00	\$2.00	\$2,420.00	\$2.00	\$2,420.00
14	Loose Riprap, Class 50	CUYD	20	\$200.00	\$4,000.00	\$160.00	\$3,200.00	\$205.00	\$4,100.00	\$300.00	\$6,000.00
15	Drainage Curbs	FOOT	60	\$25.00	\$1,500.00	\$25.00	\$1,500.00	\$70.00	\$4,200.00	\$14.00	\$840.00
16	Bridge Removal Work	LS	1	\$65,400.00	\$65,400.00	\$80,000.00	\$80,000.00	\$55,000.00	\$55,000.00	\$38,200.00	\$38,200.00
17	Structre Excavation	LS	1	\$29,640.00	\$29,640.00	\$17,500.00	\$17,500.00	\$35,000.00	\$35,000.00	\$43,200.00	\$43,200.00
18	Granular Structure Backfill	LS	1	\$26,400.00	\$26,400.00	\$16,000.00	\$16,000.00	\$30,000.00	\$30,000.00	\$30,600.00	\$30,600.00
19	Furnish Pile Driving Equipment	LS	1	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00	\$41,000.00	\$41,000.00
20	Furnish PP 16 X 0.5 Steel Piles	FOOT	235	\$75.00	\$17,625.00	\$90.00	\$21,150.00	\$77.50	\$18,212.50	\$66.00	\$15,510.00
21	Drive PP 16 X 0.5 Steel Piles	EACH	12	\$1,800.00	\$21,600.00	\$1,000.00	\$12,000.00	\$1,000.00	\$12,000.00	\$300.00	\$3,600.00
22	Reinforced Pile Tips	EACH	12	\$275.00	\$3,300.00	\$275.00	\$3,300.00	\$500.00	\$6,000.00	\$940.00	\$11,280.00
23	PP 16 X 0.5 Steel Pile Splices	EACH	3	\$415.00	\$1,245.00	\$1.00	\$3.00	\$1.00	\$3.00	\$670.00	\$2,010.00
24	Reinforcement, Grade 60	LS	1	\$20,896.70	\$20,896.70	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$18,400.00	\$18,400.00
25	General Structural Concrete, Class 4000	LS	1	\$68,800.00	\$68,800.00	\$57,000.00	\$57,000.00	\$70,000.00	\$70,000.00	\$92,900.00	\$92,900.00
26	Reinforced Concrete Bridge Approach Slabs	SQYD	148	\$450.00	\$66,600.00	\$520.00	\$76,960.00	\$420.00	\$62,160.00	\$430.00	\$63,640.00
27	30 Inch Precast Prestressed Slabs	FOOT	665	\$900.00	\$598,500.00	\$685.00	\$455,525.00	\$610.00	\$405,650.00	\$970.00	\$645,050.00
28	3 Tube Steel Rail	FOOT	142	\$295.00	\$41,890.00	\$325.00	\$46,150.00	\$370.00	\$52,540.00	\$380.00	\$53,960.00
29	Aggregate Base and Shoulders	TON	750	\$55.00	\$41,250.00	\$55.00	\$41,250.00	\$65.00	\$48,750.00	\$40.00	\$30,000.00
30	Level 3, 1/2 Inch ACP Mixture	TON	380	\$150.00	\$57,000.00	\$105.00	\$39,900.00	\$105.00	\$39,900.00	\$140.00	\$53,200.00
31	Level 3, 1/2 Inch ACP Mixture in Leveling	TON	40	\$250.00	\$10,000.00	\$105.00	\$4,200.00	\$105.00	\$4,200.00	\$180.00	\$7,200.00
32	Extra for Asphalt Approaches	EACH	2	\$1,500.00	\$3,000.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00	\$1,540.00	\$3,080.00
33	Guardrail Anchors, Type 1 Modified	EACH	4	\$4,999.00	\$19,996.00	\$785.00	\$3,140.00	\$785.00	\$3,140.00	\$800.00	\$3,200.00
34	Guardrail Transition	EACH	4	\$5,000.00	\$20,000.00	\$3,100.00	\$12,400.00	\$3,100.00	\$12,400.00	\$3,150.00	\$12,600.00
35	Guardrail Terminals, Non-Flared, Test Level 3	EACH	4	\$4,500.00	\$18,000.00	\$3,925.00	\$15,700.00	\$3,925.00	\$15,700.00	\$3,990.00	\$15,960.00
36	Midwest Guardrail System, Type 3	FOOT	25	\$150.00	\$3,750.00	\$110.00	\$2,750.00	\$110.00	\$2,750.00	\$110.00	\$2,750.00
37	Milepost Marker Posts	EACH	2	\$250.00	\$500.00	\$350.00	\$700.00	\$350.00	\$700.00	\$150.00	\$300.00
38	Longitudinal Pavement Markings - Paint	FOOT	1,800	\$2.00	\$3,600.00	\$1.60	\$2,880.00	\$3.50	\$6,300.00	\$1.00	\$1,800.00
39	Remove Existing Signs	LS	1	\$500.00	\$500.00	\$200.00	\$200.00	\$200.00	\$200.00	\$360.00	\$360.00
40	Remove and Reinstall Existing Signs	LS	1	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$1,680.00	\$1,680.00
41	Permanent Seeding, Mix No. 1	ACRE	1	\$8,000.00	\$4,000.00	\$6,200.00	\$3,100.00	\$6,200.00	\$3,100.00	\$6,300.00	\$3,150.00
42	Type 1 Fence	FOOT	70	\$80.00	\$5,600.00	\$120.00	\$8,400.00	\$120.00	\$8,400.00	\$120.00	\$8,400.00
43	12 Foot Single Gates	EACH	1	\$1,800.00	\$1,800.00	\$3,120.00	\$3,120.00	\$3,120.00	\$3,120.00	\$3,170.00	\$3,170.00
44	Relocate Existing Irrigation Line	EACH	1	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$13,500.00	\$13,500.00	\$2,030.00	\$2,030.00
				<b>TOTAL =</b>	<b>\$1,559,053.45</b>	<b>TOTAL =</b>	<b>\$1,164,183.00</b>	<b>TOTAL =</b>	<b>\$1,290,016.50</b>	<b>TOTAL =</b>	<b>\$1,493,546.00</b>